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CORRIGENDUM No. 1

to the Tender Dossier

Procurement of Mechanical Engineering Equipment
LOT 1: Mechanical Engineering: CNC Milling & Turning Workshop
Europe (non-EU), Bosnia and Herzegovina (B&H)

Reference number: RCF/BIH/200021/G/2024/001

1. Reason for change

Amending Tender Dossier, Section VII — Schedule of Requirements — Tables:

1. List of Goods and Delivery Schedule — LOT 1: Mechanical Engineering: CNC Milling & Turning
Workshop — Column “Latest Delivery Date at named place of destination” — 90 days

2. List of Related Services and Completion Schedule— LOT 1: Mechanical Engineering: CNC Milling &
Turning Workshop — Column “Final Completion Date(s) of Services” — 90 days

2. Change in the original tender dossier

CORRIGENDUM 1.1:

Tender Dossier, Section VIl — Schedule of Requirements — 1. List of Goods and Delivery
Schedule, LOT 1: Mechanical Engineering: CNC Milling & Turning Workshop — Column “Latest
Delivery Date at named place of destination” is replaced and the revised version is published with
this corrigendum and should be used by Bidders when preparing respective offers.

Delivery (as per Incoterms) Date
Latest Delivery Bidder’s offered
Lot Description of Named Place of Earliest Delivery Date at named Delivery date at
No. Go':)ds Items Physical Unit Destination as Date at named place of named place of
specified in BDS place of destination destination [to be
destination provided by the
bidder]
Public Institution
Secondary
LOT 1: Procurement Schools Centre Please include the
of Mechanical 75 (See Pieces/sets (See "Petar Kocic" maximum delivery
1 Engineering: CNC Annex1 Annex1 LOT1) Srbac, Str. “Danka Not applicable 180 days period as specified
. Milling & Turning LOT1) Mitrova” No. 5, in the previous
Workshop 78420 Srbac, column or less
Bosnia and
Herzegovina

CORRIGENDUM 1.2:

Tender Dossier, Section VIl — Schedule of Requirements — 2. List of Related Services and
Completion Schedule, LOT 1: Mechanical Engineering: CNC Milling & Turning Workshop -
Column “Final Completion Date(s) of Services” is replaced and the revised version is published with
this corrigendum and should be used by Bidders when preparing respective offers.

Place where Services Final Completion Date(s) of

Service No. Description of Service Quantity Physical Unit shall be Performed Services
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Public Institution
Secondary Schools

1. LOT 1: Procurement of Mechanical See Annex1 for See Annex1 for Centre "Petar Kocic" 180 days after
Engineering: CNC Milling & Turning LOT1, LOT2, LOT1, LOT2, Srbac, Str. “Danka commencement date of the
Workshop LOT3, LOT4 LOT3, LOT4 Mitrova” No. 5, 78420 contract
Srbac, Bosnia and
Herzegovina

All other terms and conditions of the tender dossier remain unchanged. The above corrections
to the tender dossier are integral parts of the tender dossier.



